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ESTIMATED NO. OF CONTRACT DRAWINGS | DATE OF PROPOSAL
\
DESCRIPTION AE VA FINAL \ PROJECT
\
ARCHITECTURAL \
SITE AND LANDSCAPING \
STRUCTURAL AND BORINGS \
SANITARY \ NAME OF ARCHITECT-ENGINEER
PLUMBING \
HEATING AND AIR CONDITIONING I
ELECTRICAL \
\
\
\
TOTAL NO. OF DRAWINGS 0 0 o] |
++++ +++++ +++++ +++++
PART 1 - PREPARATION OF DESIGN DEVELOPMENT PLANS
LINE A. SALARY COSTS EMPLOYEE-HOURS HOURLY SALARIES [ COSTS
NO. AJE VA [ FINAL ] AJE VA [ FINAL | AE VA | FINAL
ARCHITECTURAL
1A | SUPERVISORS 0 0 0 0 0
1B | DESIGNERS 0 0 0 0 0
1C_| DRAFTERS 0 0 0 0 0
1D | SPECIFICATION WRITERS 0 0 0 0 0
1E_| TYPISTS 0 0 0 0 0
1F_| ESTIMATORS 0 0 0 0 0
1G 0 0 0 0 0
1H 0 0 0 0 0
1 SUB-TOTAL 0 0 0 0 0 0
SITE AND LANDSCAPING
2A | SUPERVISORS 0 0 0 0 0
2B | DESIGNERS 0 0 0 0 0
2C | DRAFTERS 0 0 0 0 0
2D | SPECIFICATION WRITERS 0 0 0 0 0
2E_| TYPISTS 0 0 0 0 0
2F | ESTIMATORS 0 0 0 0 0
2G 0 0 0 0 0
2H 0 0 0 0 0
2l SUB-TOTAL 0 0 0 0 0 0
STRUCTURAL AND BORINGS
3A | SUPERVISORS 0 0 0 0 0
3B | DESIGNERS 0 0 0 0 0
3C_ | DRAFTERS 0 0 0 0 0
3D | SPECIFICATION WRITERS 0 0 0 0 0
3E_[ TYPISTS 0 0 0 0 0
3F | ESTIMATORS 0 0 0 0 0
3G 0 0 0 0 0
3H 0 0 0 0 0
3 SUB-TOTAL 0 0 0 0 0 0
SANITARY
4A | SUPERVISORS 0 0 0 0 0
4B | DESIGNERS 0 0 0 0 0
4C | DRAFTERS 0 0 0 0 0
4D | SPECIFICATION WRITERS 0 0 0 0 0
4E | TYPISTS 0 0 0 0 0
4F | ESTIMATORS 0 0 0 0 0
4G 0 0 0 0 0
4H 0 0 0 0 0
41 SUB-TOTAL 0 0 0 0 0 0




PART 1 - PREPARATION OF DESIGN DEVELOPMENT PLANS (Continued)

LINE A. SALARY COSTS (Continued) [ EMPLOYEE-HOURS [ HOURLY SALARIES [ COSTS
NO. | AJE [ VA [ FINAL ] AJE VA [ FANAL | AE [ VA | FINAL
PLUMBING
5A | SUPERVISORS 0 0 0 0 0
5B | DESIGNERS 0 0 0 0 0
5C | DRAFTERS 0 0 0 0 0
5D | SPECIFICATION WRITERS 0 0 0 0 0
5E | TYPISTS 0 0 0 0 0
5F | ESTIMATORS 0 0 0 0 0
5G 0 0 0 0 0
5H 0 0 0 0 0
5l SUB-TOTAL 0 0 0 0 0 0
HEATING AND AIR CONDITIONING
6A | SUPERVISORS 0 0 0 0 0
6B | DESIGNERS 0 0 0 0 0
6C | DRAFTERS 0 0 0 0 0
6D | SPECIFICATION WRITERS 0 0 0 0 0
6E | TYPISTS 0 0 0 0 0
6F | ESTIMATORS 0 0 0 0 0
6G 0 0 0 0 0
6H 0 0 0 0 0
6l SUB-TOTAL 0 0 0 0 0 0
ELECTRICAL
7A | SUPERVISORS 0 0 0 0 0
7B | DESIGNERS 0 0 0 0 0
7C | DRAFTERS 0 0 0 0 0
7D | SPECIFICATION WRITERS 0 0 0 0 0
7E_|[ TYPISTS 0 0 0 0 0
7F | ESTIMATORS 0 0 0 0 0
7G 0 0 0 0 0
7H 0 0 0 0 0
71 SUB-TOTAL 0 0 0 0 0 0
8A | SUPERVISORS 0 0 0 0 0
8B | DESIGNERS 0 0 0 0 0
8C | DRAFTERS 0 0 0 0 0
8D | SPECIFICATION WRITERS 0 0 0 0 0
8E | TYPISTS 0 0 0 0 0
8F | ESTIMATORS 0 0 0 0 0
8G 0 0 0 0 0
8H 0 0 0 0 0
8l SUB-TOTAL 0 0 0 0 0 0
9A | SUPERVISORS 0 0 0 0 0
9B | DESIGNERS 0 0 0 0 0
9C | DRAFTERS 0 0 0 0 0
9D [ SPECIFICATION WRITERS 0 0 0 0 0
9E [ TYPISTS 0 0 0 0 0
OF | ESTIMATORS 0 0 0 0 0
9G 0 0 0 0 0
9H 0 0 0 0 0
ol SUB-TOTAL 0 0 0 0 0 0
10 | TOTAL EMPLOYEE HOURS 0] 0] 0] TOTAL SALARY COSTS | 0] 0] 0




PART 1 - PREPARATION OF DESIGN DEVELOPMENT PLANS (Continued)

LINE B. MISCELLANEOUS SALARY COSTS
DESIGN REVIEW TRIPS | EMPLOYEE-DAYS EMPLOYEE-HOURS HOURLY SALARIES COSTS
NO. REQUIRINO. [ NO. PERS. AE VA FINAL AE VA FINAL AE VA FINAL AE VA FINAL
11A DAYS| REQUIRED
11B_[SUPERVISORS 0 0 0 0 0 0 0 0 0 0
11C |DESIGNERS | 0 0 0 0 0 0 0 0 0 0
11D [DRAFTERS | 0 0 0 0 0 0 0 0 0 0
11E_|SPEC. WRITERS 0 0 0 0 0 0 0 0 0 0
11F | 0 0 0 0 0 0 0 0 0
11G [ 0 0 0 0 0 0 0 0 0
11H SUB-TOTAL 0 0 0 0 0 0 0
DESIGN STAFF SITE TRIPS
NO. REQUIRED
12A
12B [SUPERVISORS 0 0 0 0 0 0 0 0 0 0
12C |DESIGNERS 0 0 0 0 0 0 0 0 0 0
12D 0 0 0 0 0 0 0 0 0
12E 0 0 0 0 0 0 0 0 0
12F SUB-TOTAL 0 0 0 0 0 0 0
MISCELLANEOUS SITE TRIPS
NO. REQUIRED
13A
13B_[SUPERVISORS 0 0 0 0 0 0 0 0 0
13C |DESIGNERS 0 0 0 0 0 0 0 0 0
13D 0 0 0 0 0 0 0 0
13E 0 0 0 0 0 0 0 0
13F SUB-TOTAL 0 0 0 0 0 0 0
ANSWERING INQUIRIES
14A | SUPERVISORS 0 0 0 0 0 0
14B | DESIGNERS 0 0 0 0 0 0
14C | DRAFTERS 0 0 0 0 0 0
14D | SPECIFICATION WRITERS 0 0 0 0 0 0
14E | TYPISTS 0 0 0 0 0 0
14F 0 0 0 0 0 0
14G 0 0 0 0 0 0
14H SUB-TOTAL 0 0 0 0 0 0
15 TOTAL EMPLOYEE HOURS 0] 0] 0 [TOTAL MISC. SALARY COSTS 0] 0] 0
16 TOTAL SALARY COSTS(LINES 10 + 15) 0 0 0
AE VA _[FINAL]
17 OVERHEAD % OF LINE 16 0 0 0
18 PROFIT % OF (LINES 16 + 17) 0 0 0
19 TOTAL SALARY PROPOSAL (LINES 16 + 17 + 18) 0 | 0 ‘ 0
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PART 1 - PREPARATION OF DESIGN DEVELOPMENT PLANS (Continued)

C. INCIDENTAL COSTS

DESIGN REVIEW TRIPS

20A

# REQUIRED|NO. |NO. PERS.
0 |DAYS|REQUIRED

EMP. TRIPS

TRAVEL COSTS

EMP. DAYS

PER DIEM

COSTS

AE | VA [FINAL

AE | VA

FINAL

AJE

VA

FINAL

AE

VA

FINAL

AE

VA

FINAL

20B

FIRST

20C

SECOND

20D

THIRD

20E

FOURTH

20F

20G

SUB-TOTAL

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o|o

o|o|o|o|o|o

o|o|o|o|o|o

o|o|o|o|o|o

21A

DESIGN STAFF SITE TRIPS

NO. REQUIRED

21B

SUPERVISOH

21C

DESIGNERS

21D

21E

o|o|o|o

21F

SUB-TOTAL

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

22A

INCIDENTAL COSTS

NO. REQUIRED

22B

22C

22D

22E

o|o|o|o

22F

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

SUB-TOTAL

23A

23B

23C

23D

23E

23F

SUB-TOTAL

o|o|o|o|o|o

o|o|o|o|o|o

o|o|o|o|o|o

24A

24B

24C

24D

24E

24F

SUB-TOTAL

o|o|o|o|o|o

o|o|o|o|o|o

o|o|o|o|o|o

25A

25B

25C

25D

25E

25F

SUB-TOTAL

o|o|o|o|o|o

o|o|o|o|o|o

o|o|o|o|o|o




PART 1 - PREPARATION OF DESIGN DEVELOPMENT PLANS (Continued)

C. INCIDENTAL COSTS (Continued)

LINE
NO.

QUANTITY

UNIT COST

COSTS

AE

VA

FINAL

AE

VA

FINAL

REPRODUCTION OF REVIEW MATERIAL

26A

Sepias

26B

Bluelines

26C

26D

26E

SUB-TOTAL

o|o|o|o|o

o|o|o|o|o

o|o|o|o|o

27A

RENDERINGS (PRESPECTIVES)
NO. REQUIRED

27B

27C

27D

28A

28B

28C

28D

28E

28F

SUB-TOTAL

o|o|o|o|o|o

o|o|o|o|o|o

o|o|o|o|o|o

29A

29B

29C

29D

29E

29F

SUB-TOTAL

o|o|o|o|o|o

o|o|o|o|o|o

o|o|o|o|o|o

30 |

0]

0]

0]

0]

0]

0]

31

* TOTAL A/JE PROPOSAL (LINE 19 + 30)
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PART Il - CERTIFICATION FOR DESIGN DEVELOPMENT PLANS
(REQUIRED FOR CONTRACTS EXPECTED TO EXCEED $100,000)

CERTIFICATIONS OF CURRENT COST OR
PRICING DATA
(See FAR 15.804-2.)
This is to certify that, to the best of my knowledge and belief, the cost pricing data (as defined in section 15.801 of the Federal Aquisition Regulation (FAR) and
required under FAR subsection 15.804.2) submitted, either actually or by specific identification in writing, to the contracting officer or to the contracting officer's
representative in support of dated * are accurate, complete, and current as of **. This certification includes the
cost or pricing data supporting any advance agreements and forward pricing rate agreements between the offeror and the Government that are part of this contract.

Firm:

Name:

Title:

Hok

Date of execution

* |dentify the proposal, quotation, request for pricing adjustments, or other submission involved, giving the appropriate identifying number
(e.g., RFP No. or Project No.).
** Insert the day, month, and year when price negotiations were concluded and price agreement was reached.
*** Insert the day, month, and year of signing, which should be as close as practicable to the date when the price negotiations were concluded and
the contract price was agreeded to.
(End of Certificate)

COST ACCOUNTING STANDARDS
CERTIFICATES
(Check One ceretification below [a-d])

[1 (a) The contractor hereby certifies that it is a small business concern under the rules and regulations of the Small Business Administration.
[See FAR 30.201-1(b)(3)]

[1 (b) The contractor hereby certifies that it is not currently performing any CAS covered national defense contracts [See FAR 30.201-1(b)(9)]

[1 (c) The contractor hereby certifies that it has received national defense CAS covered awards of under $10 million, but such awards accounted for less than
10 percent of the business unit's sales for the preceeding accounting period [See FAR 30.201-2(b)]
-and- that the proposed contract award will for more than $500,000. [See FAR 30.201-1(b)(7)]

[1 (d) The contractor hereby certifies that it either:
-is performing a national defense contract of $10 million or more, subject to full CAS coverage
-or- has received CAS covered national defense awards during the preceeding accounting period of $10 million or more
-or- has received national defense CAS covered awards of under $10 million, but such awards accounted for 10 percent or more of the business unit's sales
for the preceeding accounting period. [See FAR 30.201-2(a)]

PART Il SIGNATURES FOR DESIGN DEVELOPMENT PLANS

The offeror futher certifies that practices used in estimating costs in pricing this proposal are consistent with the cost accounting information disclosed
with this fee proposal.

CONCUR-SIGNATURE AND TYPED NAME OF ARCHITECT-ENGINEER DATE
CONCUR-SIGNATURE AND TYPED NAME OF ARCHITECT-ENGINEER DATE
CONCUR-SIGNATURE AND TYPED NAME OF ARCHITECT-ENGINEER DATE

SIGNATURE AND TYPED NAME OF CONTRACTING OFFICER DATE
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